STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245
PAGE 1
Bl D OPENING DATE 04/ 22/ 03 I N SHASTA COUNTY NEAR LAKEHEAD AT 04/ 23/ 03
CONTRACT NUVBER 02- 374704 VAR OUS LOCATI ONS CONTRACT CODE ' B
LOCATI ON 02- SHA- 5- R43. 7/ R55. 9 60 CONTRACT | TEMS
MEDI AN BARRI ER FEDERAL AID ACI M 005- 8(320) E
G 005- 8(320) E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 10. 0%
PROPOSALS | SSUED 10 FUND TOTAL  HBL 5, 800, 000 TOTAL NUMBER OF WORKI NG DAYS 90
NUMBER OF BIDDERS 3  ENG NEERS EST 5, 100, 000. 00 AMOUNT UNDER 181, 960. 00 PERCENT UNDER EST 3.57

PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D
1 4,918, 040. 00 3
2 5, 245, 314. 00 1
3 5, 440, 138. 00 2

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

J F SHEA CO I NC

P O BOX 494519
REDDI NG CA 96049-4519

KIEWT PACI FI C CO

P O BOX 1769
VANCOUVER WA 98668

STEVE MANNI NG CONSTRUCTI ON | NC

P O BOX 491660
REDDI NG CA 96049

530 246-4292
00177061
FAX 530 246-9940

360 693-1478
00433176
FAX 360 693-5582

530 244-3441
00754230
FAX 530 244-4949



02- 374704 Bl D245
02- SHA- 5- R4 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
04/ 22/ 03 04/ 23/ 03

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 APEX FENCE GUARD RAI L
ANDERSON CA
APPLY A LI NE STRI PI NG
REDDI NG CA
GERCCL CONTRACTI NG SI GN STRUCTURE
AUBURN CA
H TECH ROCKFALL CONSTRUCTI ON | NC W RE MESH

FOREST GROVE COR

R E SERRANO BARRI ER RAI L ( PARTI AL)
SAN RAMON CA

RI CHARD A HEAPS ELECTRI CAL ELECTRI CAL
SACRAMENTO CA

RON HALE CONSTRUCTI ON Pl PE AND COLD PLANI NG
SHASTA LAKE CI TY CA

TRAFFI C SOLUTI ONS CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL ( PARTI AL)
REDDI NG CA



02- 374704 Bl D245
02- SHA- 5- R4 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
04/ 22/ 03 04/ 23/ 03
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 APEX FENCE GUARD RAIL AND FENCI NG
ANDERSON CA
APPLY A LI NE STRI PI NG AND RUMBLE STRI P
REDDI NG CA
CORAL CONSTRUCTI ON SI GN STRUCTURES
W LSONVI LLE OR
RI CHARD A HEAPS ELECTRI C ELECTRI CAL
SACRAMENTO CA
TULLI'S AND HELLER ASPHALT CONCRETE PAVI NG
REDDI NG CA
VANGUARD CONSTRUCTI ON CONCRETE BARRI ER
CAKLAND CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 APEX FENCE COVPANY VETAL BEAM GUARD RAI L

ANDERSON CA

APPLY A LI NE
REDDI NG CA

H  TECH ROCKFALL CONSTRUCTI ON
FOREST GROVE OR

RI CHARD A HEAPS ELECTRI CAL
SACRAMENTO CA

STRI PI NG

NETTI NG

| TEMS 58 AND 59



02- 374704 Bl D245

02- SHA- 5- R4 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
04/ 22/ 03 04/ 23/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070012 PROGRESS SCHEDULE (CRI Tl CAL PATH METHOD) LS LUMP SUM 10, 000. 00* 10, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 90 500. 00 45, 000. 00
3 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 8, 000. 00* 8, 000. 00
PREVENTI ON PLAN
4 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 26, 000. 00* 26, 000. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 5, 000. 00* 5, 000. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 137, 500. 00* 137, 500. 00
7 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 30, 000. 00* 30, 000. 00
8 129000 TEMPORARY RAI LI NG ( TYPE K) M 150 95. 00 14, 250. 00
9 129100 TEMPORARY CRASH CUSHI ON MODULE EA 70 350. 00 24, 500. 00
10 150206 ABANDON CULVERT EA 4 1, 800. 00 7, 200. 00
11 150742 REMOVE ROADSI DE S| GN EA 5 225. 00 1,125. 00
12 150805 REMOVE CULVERT EA 35 1, 000. 00 35, 000. 00
13 150820 REMOVE | NLET EA 37 860. 00 31, 820. 00
14 151272 SALVAGE METAL BEAM GUARD RAI LI NG M 270 33. 00 8, 910. 00
15 151274 SALVAGE CONCRETE BARRI ER ( TYPE K) M 360 21.00 7,560. 00
16 152388 RELOCATE CRASH CUSHI ON EA 1 16, 500. 00 16, 500. 00
17 152415 ADJUST EDGE DRAI N CLEANOUT EA 22 650. 00 14, 300. 00
18 (S) 153153 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 18, 400 2.50 46, 000. 00
(45 MM MAXI MUM)
19 155003 CAP | NLET EA 4 1, 300. 00 5, 200. 00
20 156579 REMOVE BRI DGE RAI LI NG M 210 77.00 16, 170. 00
21 156585 REMOVE CRASH CUSHI ON EA 1 2, 400. 00 2, 400. 00
22 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 5, 000. 00* 5, 000. 00
23 190101 ROADWAY EXCAVATI ON VB 11, 400 33. 00 376, 200. 00
24 193114 SAND BACKFI LL VB 31 150. 00 4, 650. 00
25 260201 CLASS 2 AGGREGATE BASE VB 12, 400 32. 00 396, 800. 00
26 390155 ASPHALT CONCRETE ( TYPE A) TONN 15, 100 59. 00 890, 900. 00
27 030797 SHOULDER RUMBLE STRI P M 14, 900 77 11, 473. 00
(ASPHALT CONCRETE, GROUND- | NDENTATI ONS)
28 (S) 490663 1.5 M CAST- | N- DRI LLED- HOLE CONCRETE M 7 2, 750. 00 19, 250. 00
Pl LI NG
29 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 172 1, 450. 00 249, 400. 00
30 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 7,190 6. 00 43, 140. 00
31 560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 7,190 1.10 7,909. 00
32 (S) 030798 ROADSI DE SI GN ( BARRI ER MOUNTED) EA 11 550. 00 6, 050. 00
33 (S) 566012 ROADSI DE SI GN - TWO POST EA 6 2, 750. 00 16, 500. 00
34 (S) 568017 | NSTALL ROADSI DE S| GN PANEL ON EA 2 1, 800. 00 3, 600. 00

EXI STI NG PCST



02- 374704 Bl D245

02- SHA- 5- R4 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
04/ 22/ 03 04/ 23/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
35 620912 525 MM ALTERNATI VE Pl PE CULVERT M 3.2 675. 00 2, 160. 00
36 620913 600 MM ALTERNATI VE Pl PE CULVERT M 1, 090 330. 00 359, 700. 00
37 620919 750 MM ALTERNATI VE Pl PE CULVERT M 0.6 1, 100. 00 660. 00
38 620924 900 MM ALTERNATI VE Pl PE CULVERT M 1.8 1, 200. 00 2, 160. 00
39 620933 1200 MM ALTERNATI VE PI PE CULVERT M 0.6 1, 100. 00 660. 00
40 (SF) 750001 M SCELLANEOUS | RON AND STEEL KG 11, 918 6. 00 71, 508. 00
41 800051 FENCE (TYPE WV METAL POST) M 23 150. 00 3, 450. 00
42 030799 TW STED W RE MESH DRAPERY SYSTEM M2 9,130 15. 00 136, 950. 00
43 030800 CONCRETE BARRI ER MARKER ( NON- | MPACTABLE) EA 560 55. 00 30, 800. 00
44 820151 OBJECT MARKER (TYPE L-1) EA 8 40. 00 320. 00
45 (S) 832001 METAL BEAM GUARD RAI LI NG M 18 155. 00 2, 790. 00
46 (S) 839312 DOUBLE THRI E BEAM BARRI ER ( STEEL POST) M 640 85. 00 54, 400. 00
47 (F) 049357 CONCRETE BARRI ER M 202 250. 00 50, 500. 00
(TYPE 60A.3 MOD)
48 (S) 839545 RETURN SECTI ON ( THRI E BEAM BARRI ER) EA 1 110. 00 110. 00
49 (S) 839547 TERM NAL CONNECTOR ( THRI E BEAM BARRI ER) EA 1 225. 00 225. 00
50 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 8 2, 400. 00 19, 200. 00
51 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 1 660. 00 660. 00
52 (S) 839569 TERM NAL ANCHOR ASSEMBLY ( TYPE CA) EA 1 1, 100. 00 1, 100. 00
53 839701 CONCRETE BARRI ER ( TYPE 60) M 2, 450 150. 00 367, 500. 00
54 839703 CONCRETE BARRI ER ( TYPE 60C) M 4,900 190. 00 931, 000. 00
55 839705 CONCRETE BARRI ER ( TYPE 60E) M 47 440. 00 20, 680. 00
56 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 15, 000 . 66 9, 900. 00
( SPRAYABLE)
57 850122 PAVEMENT MARKER EA 1,030 10. 00 10, 300. 00
( RETROREFLECTI VE- RECESSED)
58 (S) 860530 CHANGEABLE MESSAGE S| GN SYSTEM LS LUMP SUM 90, 000. 00* 90, 000. 00
59 030801 I NSTALL FLASHI NG ARROW S| GN EA 2 6, 500. 00 13, 000. 00
( SOLAR POVWERED)
60 999990 MOBI LI ZATI ON LS LUMP SUM 215, 000. 00* 215, 000. 00

TOTAL 4,918, 040. 00



02- 374704 Bl D245

02- SHA- 5- R4 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
04/ 22/ 03 04/ 23/ 03
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT

1 10, 000. 00* 10000. 00 10, 000. 00* 10000. 00

2 2,900. 00 261000. 00 1, 000. 00 90000. 00

3 10, 000. 00* 10000. 00 5, 000. 00* 5000. 00

4 25, 000. 00* 25000. 00 20, 000. 00* 20000. 00

5 25, 000. 00* 25000. 00 6, 000. 00* 6000. 00

6 250, 000. 00* 250000. 00 100, 000. 00* 100000. 00

7 25, 000. 00* 25000. 00 30, 000. 00* 30000. 00

8 34. 00 5100. 00 80. 00 12000. 00

9 250. 00 17500. 00 300. 00 21000. 00
10 615. 00 2460. 00 2,000. 00 8000. 00
11 200. 00 1000. 00 300. 00 1500. 00
12 575. 00 20125. 00 1, 000. 00 35000. 00
13 500. 00 18500. 00 300. 00 11100. 00
14 30. 00 8100. 00 40. 00 10800. 00
15 13. 00 4680. 00 20. 00 7200. 00
16 1, 400. 00 1400. 00 17, 000. 00 17000. 00
17 300. 00 6600. 00 100. 00 2200. 00
18 2.00 36800. 00 2.00 36800. 00
19 250. 00 1000. 00 500. 00 2000. 00
20 13. 00 2730. 00 30. 00 6300. 00
21 1, 000. 00 1000. 00 3, 000. 00 3000. 00
22 5, 000. 00* 5000. 00 5, 000. 00* 5000. 00
23 24. 00 273600. 00 15. 00 171000. 00
24 100. 00 3100. 00 100. 00 3100. 00
25 34. 00 421600. 00 44.00 545600. 00
26 54. 00 815400. 00 62. 00 936200. 00
27 .70 10430. 00 1.00 14900. 00
28 1, 800. 00 12600. 00 2,600. 00 18200. 00
29 975. 00 167700. 00 1, 500. 00 258000. 00
30 7.00 50330. 00 7.00 50330. 00
31 1.50 10785. 00 4.00 28760. 00
32 950. 00 10450. 00 900. 00 9900. 00
33 2,500. 00 15000. 00 3, 000. 00 18000. 00
34 1, 600. 00 3200. 00 2,000. 00 4000. 00
35 575. 00 1840. 00 400. 00 1280. 00
36 160. 00 174400. 00 320. 00 348800. 00
37 600. 00 360. 00 3, 600. 00 2160. 00
38 650. 00 1170. 00 1, 800. 00 3240. 00
39 700. 00 420. 00 6, 000. 00 3600. 00




| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59

60
TOT

02- 374704

02- SHA- 5- R4
04/ 22/ 03
SECOND
Bl D AMOUNT

1.50 17877. 00
134. 00 3082. 00
11.00 100430. 00
20. 00 11200. 00
35. 00 280. 00
140. 00 2520. 00
78. 00 49920. 00
320. 00 64640. 00
100. 00 100. 00
200. 00 200. 00
2,200. 00 17600. 00
600. 00 600. 00
1, 000. 00 1000. 00
155. 00 379750. 00
250. 00 1225000. 00
405. 00 19035. 00
.60 9000. 00
10. 00 10300. 00
90, 000. 00* 90000. 00
6, 200. 00 12400. 00
520, 000. 00* 520000. 00
5, 245, 314. 00

SUMMARY

100.
160.
87.
410.
130.
300.
2,500.
700.

1, 100.
180.
255.
210.

1.

12.

90, 000.
7, 500.
400, 000.

OF REMA/
RD
AMOUNT
00 35754
00 3220
80 144254
00 2800
00 800
00 2880
00 55680
00 82820
00 130
00 300
00 20000
00 700
00 1100.
00 441000.
00 1249500.
00 9870.
00 15000.
00 12360.
00* 90000.
00 15000.
00* 400000.
5, 440, 138. 00

N

N G

B

DDERS

Bl D245
PAGE 7
04/ 23/ 03



